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Facility/Contractor

Contra Costa Canal
Contra Costa WD

Corning Canal
Corning WD
Proberta WD

Cow Creek Unit
Bella Vista WD

Tehama-Colusa Canal
Colusa County WD
Dunnigan WD
Glenn Valley WD
Kanawha WD
Orland-Artois WD
Westside WD

Total Deliveries

Est. 2004 Project Use Energy Cost

Rate Per A/F

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2004 IRRIGATION WATER RATES

2004 Projected Deliveries Schedule A-12

Tehama-Colusa Canal Relifts

Corning Canal Relifts

Wintu Contra Costa Colusa Dunnigan Glenn Valley Kanawha Orland- Westside Corning Proberta
PP PP County WD WD WD WD Artois WD WD WD WD
325
9,952
2,625
10,156
33,483
13,232
830
31,917
39,750
48,750

10,156 325 33,483 13,232 830 31,917 39,750 48,750 9,952 2,625
$44,226 $1,200 $104,217 $915 $706 $11,911 $32,342 $8,664 $18,017 $2,136
$4.35 $3.69 $3.11 $0.07 $0.85 $0.37 $0.81 $0.18 $1.81 $0.81
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2004 IRRIGATION WATER RATES

[ 2004 Projected Deliveries Schedule A-12

| San Luis Canal Relifts |

[ Westlands WD 1/ |

Panoche San Luis Westlands Pleasant Pleasant [ Cross Valley Contractors 4/ |
WD WD WD Relifts Valley PP Valley RIfts Total State Delta PP Dos Amigos PP
Facility/Contractor
Cross Valley Canal
County of Fresno 1,200 1,200
County of Tulare 1,982 1,982
Hills Valley ID 1,673 1,673
Kern-Tulare ID 20,000 20,000
Lower Tule River ID - CV 15,551 15,551
Pixley ID 15,551 15,551
Rag Gulch WD 6,650 6,650
Tri-Valley WD 571 571
San Luis Canal
Panoche WD -SLC 48,000
San Luis WD - SLC 66,467
Westlands WD - SLC 674,123 79,003 15,801 753,126 2/
Total Deliveries 48,000 66,467 674,123 79,003 15,801 753,126 63,178 63,178
Estimated 2004 Project Use Energy Cost $511 $166,570 $898,232 $184,068 $17,895 $1,100,195 $121,337 $83,714

Rate Per A/F $0.01 $2.51 $1.46 4/ 4/
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|FOOTNOTES

SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS

CENTRAL VALLEY PROJECT

DIRECT PUMPING
2004 IRRIGATION WATER RATES

1/ Westlands WD Deliveries are based on firm supplies:

Westlands WD Relifts:
High Side - Relift Pumps
Low Side (LS) - Gravity Feed

Subtotal
Pleasant Valley PP:

High Side - Relift Pump
Coalinga Canal, LS - Gravity

Subtotal (Pleasant Valley PP)

Total - WWD Deliveries

Allocated
2004 WWD
Ratios Deliveries
3/
0.24212 182,346
0.65298 491,776
0.89510 674,123
0.02098 15,801
0.08392 63,202
0.10490 79,003
1.0000 753,126

2/ Excludes Pleasant Valley Relifts deliveries as they are included with Pleasant Valley Pumping Plant.

3/ Refer to Schedule A-5 worksheet "KWHSPERAF".
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2004 IRRIGATION WATER RATES

|FOOTNOTES - Cont. |

4/ Dos Amigos and State Delta PP Costs: Dos State
Amigos PP Delta PP
2004 PUE Estimate
Direct Billed $1,156,155 $142,699
Cross Valley Canal 2004 Projected Cost $85,002 $123,204
$1,241,158 $265,904

Cross Valley Canal

Projected | Rate Per A/F
2004 2004 2004 Dos State
Projection Projection Deliveries Amigos PP Delta PP Total
6/

Irrigation
County of Fresno $1,590 $2,305 1,200 1.33 1.92 3.25
County of Tulare 2,626 3,806 1,982 1.33 1.92 3.25
Hills Valley ID 2,217 3,213 1,673 1.33 1.92 3.25
Kern-Tulare ID 26,501 38,411 20,000 1.33 1.92 3.25
Lower Tule River ID - CV 20,606 29,867 15,551 1.33 1.92 3.25
Pixley ID 20,606 29,867 15,551 1.33 1.92 3.25
Rag Gulch WD 8,812 12,772 6,650 1.33 1.92 3.25
Tri-Valley WD 757 1,097 571 1.33 1.92 3.25

Total AG $83,714 $121,337 63,178
M&I
County of Fresno $398 $576 300 1.33 1.92 3.25
County of Tulare 891 1,292 673 1.33 1.92 3.25

Total M&I 1,289 1,868 973

Grand Total $85,002 $123,204 64,150

5/ See Conveyance Pumping (Schedule A-10) for Dos Amigos direct billed costs.

6/ Delivery Base has been modified. See Footnote 10 on Schedule A-12 and associated MP-3400 Standard Operating Procedure (SOP).
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Used in Schedule 10
Storage:
Friant D&R
Shasta D&R (Includes Jdg F Carr PH)
Columbia Mowry (Based on Avg. KWH's)
Folsom Pump Plant
New Melones Dam & Reservoir
Gianelli WR Pump-Gen Plt
Regen. Credit - San Luis PP
SFU Gianelli WR PGP (Direct Pumping)

Conveyance Pumping:
Corning Pump Plant
Dos Amigos Pump Plant
O'Neill Pump-Gen PIt
Regen. Credit - O'Neill Pump-Gen PIt
Tracy Pump Plant
In-Lieu of Tracy Pumping

Out-of-Basin Pumping:
Coyote PP
Pacheco PP

Used in Schedule 11 Page 1
Direct Pumping:
Glenn Valley WD
Gianelli PGP - SFU
Contra Costa PP
Colusa CWD (Incl. Arb./Will O&M Office)
Corning WD
Dunnigan WD
Kanawha WD
Orland-Artois WD
Panoche WD - SLC
Westside WD
Pleasant Valley PP
Pleasant Valley Relifts
Proberta WD
San Luis WD Relifts
State-Delta PP - Cross Valley Canal
Westlands WD Relifts
Wintu PP
City of Shasta Lake (Shasta PP)
Dos Amigos PP - Cross Valley Canal
Reimbursable Billing
Project General
Nonreimbursable F&W

2/

3/

4/

1/

5/

CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2004 IRRIGATION WATER RATES

Acre-Feet | [ Ratio of Acre-Feet | For Water Ratesetting |
M&I Irrigation M&I Irrigation Total Total $ M&I Irrigation
232 100.00% 100.00% 3,268.67 3,268.67
3,312 10,175 24.56% 75.44% 100.00% 69,367.68 17,034.47 52,333.21
94,184 730,191 11.42% 88.58% 100.00% 8,354.68 954.51 7,400.17
38,540 100.00% 100.00% 19,783.11 19,783.11
24,409 100.00% 100.00% 1,154.55 1,154.55
7,240 611,494 1.17% 98.83% 100.00% 1,963,416.78 22,973.54 1,940,443.24
7,240 611,494 1.17% 98.83% 100.00% (1,425,049.67) (16,674.21) (1,408,375.46)
101,548 24,706 80.43% 19.57% 100.00%
15,851 100.00% 100.00% 46,447.57 46,447.57
10,026 862,507 1.15% 98.85% 100.00% 1,156,155.22 13,285.20 1,142,870.02
111,891 898,270 11.08% 88.92% 100.00% 680,496.63 75,375.35 605,121.28
111,891 898,270 11.08% 88.92% 100.00% (57,503.13) (6,369.35) (51,133.78)
195,666 1,926,426 9.22% 90.78% 100.00% 5,189,962.26 478,536.01 4,711,426.25
142,699.31 142,699.31
48,750 316 99.36% 0.64% 100.00% 81,511.17 80,985.56 525.62
101,548 24,706 80.43% 19.57% 100.00% 361,048.14 290,396.13 70,652.01
830 100.00% 100.00% 705.56 705.56
400,640.64 322,240.93 78,399.70
98,500 325 99.67% 0.33% 100.00% 365,402.28 364,202.08 1,200.20
113 33,483 0.34% 99.66% 100.00% 104,568.98 351.72 104,217.26
9,952 100.00% 100.00% 18,016.72 18,016.72
13,232 100.00% 100.00% 914.73 914.73
31,917 100.00% 100.00% 11,911.13 11,911.13
39,750 100.00% 100.00% 32,341.59 32,341.59
48,000 100.00% 100.00% 511.14 511.14
48,750 100.00% 100.00% 8,663.59 8,663.59
2,684 63,202 4.07% 95.93% 100.00% 191,884.63 7,816.83 184,067.80
15,801 100.00% 100.00% 17,895.49 17,895.49
2,625 100.00% 100.00% 2,136.33 2,136.33
341 66,467 0.51% 99.49% 100.00% 167,424.43 854.56 166,569.87
973 123,204.35 1,867.75 121,336.60
4,500 674,123 0.66% 99.34% 100.00% 904,228.12 5,996.01 898,232.11
4,681 10,156 31.55% 68.45% 100.00% 64,608.85 20,383.22 44,225.63
2,329 100.00% 100.00% 13,472.76 13,472.76
85,002.38 1,288.62 83,713.76
2,318.09
3,833.36
9,201.88
10,770,000.00 1,718,023.46 9,036,623.21
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CENTRAL VALLEY PROJECT
SCHEDULE OF ESTIMATED IRRIGATION PROJECT USE ENERGY COSTS
DIRECT PUMPING
2004 IRRIGATION WATER RATES
[FOOTNOTES ]
1/ See Ratios in the Storage section
2/ Irrigation contractor receives class 2 water which is not charged for the storage component.
3/ According to MP-2810 (CB 06/93) only 70% of San Luis Canal Deliveries are stored in B.F. Sisk San Luis Reservoir and, therefore, require pumping by the WR Gianelli Pump-Generator.
4/ Excludes estimated San Luis WD deliveries before Dos Amigos. The calculation reflects the relationship between actual deliveries versus actual exclusions over a 5 year period.
Source of data is Schedule A-12A, worksheet "Input PUE", footnote #4.
66,467
less 11,057
55,410
| Irrigation Deliveries * |
Estimated
Total Excluded Ratio Exclusion
1998 57,993 12,289
1999 81,387 15,224
2000 74,373 13,009
2001 69,670 9,112
2002 73,271 9,702
Total 356,694 59,336 0.16635 11,057
Total Dos Amigos Pumping Plant Irrigation Projected Water Deliveries less exclusions for San Luis Water District:
873,563
less 11,057
862,507
*  Provided annually by Valerie Ungvari, CVOCO
5/ It was determined in late 2000 that Shasta PP serves the City of Shasta Lake exclusively and accordingly is not a pooled storage cost. As a result, PUE O&M will be proactively

allocated to this contractor beginning in 2001.
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